Keystone Water Transmission Main, Contract 66A

Carmel, Indiana

Addenda; 1
Bids Received: December 3, 2008

36-inch Water Transmission Main, Contract 66A

Culy Construction & Excavating, Inc.

610N 100 E
Winchester IN 47394

Trameo, Inc.
1555 S. Franklin Rd
Indianapolis, IN 46239

Eagle Valley Inc.
3401 N Raceway Rd
Indianapolis, IN 46234

4937 Fieldstone Dr.
Whitestown, In 46075

Valenti - Held Contractor/ Developer

ltem Jones & Henry Engineers, Ltd. Est. 765-584-8509 317-291-8104
No.  |Description Quantity | Unit Unit Pr. Amount Unit Pr. Amount Unit Pr. Amount Unit Pr. Amount
1a Mobilization 1 Is 38,810.00 38,810.00 30,200.50 30,200.50 80,000.00 80,000.00 46,600.00 46,600.00
1b Removal & Replacement of Existing Fence 1 Is 6,400.00 6,400.00 4,950.00 4,950.00 4,000.00 4,000.00 5,247.00 5,247.00
1c Clearing & Grubbing 1 Is 2,500.00 2,500.00 10,200.00 10,200.00 25,000.00 25,000.00 11,144.00 11,144.00
2 Audio-Video Recording 1 Is 1,000.00 1,000.00 400.00 400.00 2,500.00 2,500.00 4,500.00 4,500.00
3a 20" Class 250 DIP Waler Main 507 If 118.97 60,317.79 116.00 58,812.00 90.00 45,630.00 152.04 77,084.28
3b 36" Class 250 DIP Water Main 5,596 If 171.60 960,273.60 172.00 962,512.00 185.00 1,035,260.00 181.85 1,018,192.20
3c Additional 36-in DIP 45 deg Fittings 8 If 7,857.00 62,856.00 5,670.00 45,360,00 7,000.00 56,000.00 7.890.82 63,126.56
3d Additional 36-in joint restraints 30 If 920.00 27,600.00 1,005.00 30,150.00 750.00 22,500.00 1,107.81 33,234.30
3e Polyethlene Liner 5,738 if 2.46 14,115.48 1.50 8,607.00 2.00 11,476.00 0.92 5,278.96
3f 3/4-inch Service Connection 16 ea 1,719.00 27,504.00 2,000.00 32,000.00 1,100.00 17,600.00 3,411.75 54,588.00
4a 20"-Butterfly Valve 1 ea 3,994.00 3.994.00 4,900.00 4,900.00 4,000.00 4,000.00 3,882.89 3,982.89
4b 36"-Butterfly valve 3 ea 13,964.00 41,892.00 15,100.00 45,300.00 13,500.00 40,500.00 14,100.89 42,302.67
5a Hydranl Assembly on 20-in, Main 1 Is 5,847.00 5,847.00 5,310.00 5,310.00 7,000.00 7.000.00 3,017.89 3,017.89
5b Hydrant Assembly on 36-in. Main 4 Is 12,576.00 50,304.00 12,055.00 48,220.00 18,000.00 72,000.00 3,134.39 12,537.56
6a 48" Bored Casing wilh Carrier Pipe 42 If 546.00 22,932.00 732.00 30,744.00 850.00 35,700.00 584.87 24,564.54
6b 30" Bored Casing with Carrier Pipe 85 I 343.00 29,155.00 695.00 59,075.00 420.00 35,700.00 330.05 28,054.25
7 Special Backfill 4,300 cy 17.63 75,809.00 24.00 103,200.00 17.00 73,100.00 31.23 134,289.00
8a 6" Concrele Drive 600 sf 13.70 8,220.00 7.25 4,350.00 7.00 4,200.00 7.22 4,332.00
8b 4" Conc. Walk 160 sf 13.20 2,112.00 6.25 1,000.00 5.00 800.00 19.13 3,060.80
8¢ Concrete Curb & Gutler 110 If 24.00 2,640.00 33.00 3,630.00 40.00 4,400.00 A7.24 5,196.40
8d Remaoval of Exisling Sidewalk 4,500 If 0.40 1,800.00 1.50 6,750.00 3.50 15,750.00 2.92 13,140.00
9a Aggregale Base (8" & 5") 860 cy 29.00 27,840.00 63.00 60,480.00 22.00 21,120.00 54.00 51,840.00
9b 3" Leveling Course 720 ton 71.50 51,480.00 79,00 56,880.00 80.00 57,600.00 86.00 61,820.00
9c 1.5" Wearing Course 40 fon 283.00 11,320.00 115.00 4,600.00 125.00 5,000.00 155.00 6,200.00
ad 1" Wearing Course 220 ton 135.00 29,700.00 103.00 22,660.00 105.00 23,100.00 89.00 19,580,00
Se 6" Stone Drive 70 sf 10.00 700.00 4.25 297.50 10.00 700.00 21.00 1,470.00
10a 8-in. DIP CI 350 Inter-connection A 1 Is 2,820.00 2,820.00 8,105.00 8,105.00 6,000.00 6,000.00 7,840.00 7.840.00
10b 8-in. DIP CI 350 Infer connection B 1 Is 2,917.00 2,917.00 8,575.00 8,575.00 6,000.00 6,000.00 8,431.00 8,431.00
10c 8-in. DIP CI 350 Int~ - .!:.mn:o: C 1 Is 2,414.00 2,414.00 §,960.00 §,960.00 6,000.00 6,000.00 7,071.00 7,071.00
10d 8-in. DIP CI 350 _?m_..n.c_.__mn_E: D 1 Is 2,516.00 2,516.00 §,880.00 8,880.00 6,000.00 6,000.00 7,615.00 7.615.00
11 Dewatering 1 Is 50,00 50.00 1,250.00 1,250.00 500.00 500.00 3,402.84 3,402.84
12 6-inch House Leads 5 ea 2,830.00 14,150.00 1,325.00 6,625.00 535.00 2,675.00 801.89 4,009.45
13 Erosion Control 1 Is 500.00 500.00 7,000.00 7,000.00 3.500.00 3,500.00 3,500.00 3,500.00
14a Moffitt Willlamson Crossing 1 Is 3,720.00 3,720,00 2,550.00 2,550.00 5,300.00 5,300.00 4,009.45 4,009.45
14b Stream Crossing at Sta. 34+00 1 Is 5,220.00 5,220.00 2,550.00 2,550.00 4,000.00 4,000.00 4,009.45 4,009.45
15 As-Built Documents 1 Is 2,100.00 2,100.00 1,525.00 1,625.00 2,500.00 2,500.00 2,500.00 2,500.00
16a Seeding & Mulch 7,000 sy 5.67 39,690.00 2.50 17,500.00 3.00 21,000.00 0.45 3,150.00
16b Sod 2,000 sy 4.95 9,900.00 5.25 10,500.00 5.50 11,000.00 3.50 7,000.00
Construction Cost ea $1,653,118.87 $1,724,608.00 $1,775,111.00 $1,797,021.49




Keystone Water Transmission Main, Contract 66A

Addenda: 1
Bids Received: December 3, 2008

Keystone Water Transmission Main, Conlract 66A

Brackney, Inc.
10028 U.S. Hwy. 52 S
Brookville, In 47012

Howell Contractors, Inc.
980 Helen Ruth Dr.
Ft. Wright, Ky 41017

Atlas Excavating, Inc
4740 Swisher Rd Bldg. A
West Lafayette, In 47906

Infrastucture Systems, Inc.

260 W. Vincennes St
Crleans, In 47452

Item Jones & Henry Engineers, Lid. Est.

No.  |Description Quantity | Unit Unit Pr. Amount Unit Pr. Amount Unit Pr. Amount Unit Pr. Amount
1a Mobilization 1 Is 22,700.00 22,700.00 20,000.00 20,000.00 100,000.00 100,000.00 101,000.00 101,000.00
1b Removal & Replacement of Existing Fence 1 Is 13,520.00 13,520.00 4,000.00 4,000.00 5,000.00 5,000.00 9,000.00 9,000.00
1c Clearing & Grubbing 1 Is 54,000.00 54,000.00 7,000.00 7,000.00 15,000.00 15,000.00 15,000.00 15,000.00
2 Audio-Video Recarding 1 Is 2,500.00 2,500.00 1,000.00 1,000.00 500.00 500.00 2,200.00 2,200.00
3a 20" Class 250 DIP Water Main 507 If 120.15 60,916.05 130.00 65,910.00 123.00 62,361.00 111.00 56,277.00
3b 38" Class 250 DIP Water Main 5,596 It 185.10 1,035,819.60 211.00 1,180,756.00 204.00 1,141,584.00 208.00 1,163,968.00
3¢ Additional 36-in DIP 45 deg Fittings 8 i 8,410.00 67,280.00 8,500.00 52,000.00 7,500.00 60,000.00 7,200.00 57,600.00
3d Additional 36-in joint restraints 30 if 1,015.00 30,450.00 1,500.00 45,000.00 1,300.00 39,000.00 1,100.00 33,000.00
3e Polyethlene Liner 5,738 If 1.60 9,180.80 1.00 5,738.00 1.00 5,738.00 2.00 11,476.00
af 3/4-inch Service Connection 16 ea 1,525.00 24.400,00 950.00 15,200.00 1,200.00 19,200.00 985.00 15,760.00
4a 20"-Butterfly Valve 1 ea 4,215,00 4,215.00 3,300.00 3,300.00 5,000.00 5,000.00 4,500.00 4,500.00
4b 36"-Butterfly valve 3 ea 13,900.00 41,700.00 11,400.00 34,200.00 15,000.00 45,000.00 14,100.00 42,300.00
53 Hydrant Assembly on 20-in. Main 1 Is 5,100.00 5,100.00 4,500.00 4,500.00 4,000.00 4,000.00 6,600.00 6,600.00
5b Hydrant Assembly on 36-in. Main 4 Is 15,000.00 60,000.00 17,600.00 70,400.00 8,000.00 32,000.00 14,800.00 59,200.00
6a 48" Bored Casing with Carrier Pipe 42 If 990.00 41,580.00 671.00 28,182.00 450.00 18,900.00 780.00 32,760.00
6b 30" Bored Casing with Carrier Pipe 85 If 405.00 34,425.00 430.00 36,550.00 600.00 51,000.00 460.00 39,100.00
7 Special Backfill 4,300 cy 21.95 94,385.00 32.00 137.,600.00 20.00 86,000.00 15.00 64,500.00
8a 6" Concrete Drive 600 sf 12.60 7,560.00 6.00 3,600.00 9.00 5,400.00 14.00 8,400.00
8b 4" Conc. Walk 160 sf 16.25 2,600.00 5.00 800.00 8.00 1,280.00 13.00 2,080.00
B¢ Concrete Curb & Gutter 110 If 26.00 2,860.00 40,00 4,400.00 30.00 3,300.00 40,00 4,400.00
8d Removal of Existing Sidewalk 4,500 it 2.35 10,575.00 1.00 4,500.00 1.00 4,500.00 2.00 9,000.00
9a Aggregate Base (B" & 5") 960 cy 32.85 31,536.00 30.00 28,800.00 50.00 48,000.00 45.00 43,200.00
ob 3" Leveling Course 720 ton 104.00 74,880.00 65.00 46,800.00 70.00 50,400.00 95.00 68,400.00
9c 1.5" Wearing Course 40 ton 236.00 9,440.00 145.00 5,800.00 270.00 10,800.00 135.00 5,400.00
od 1" Wearing Course 220 ton 110.00 24,200.00 100.00 22,000.00 130.00 28,600.00 130.00 28,600.00
% 6" Stone Drive 70 sf 7.05 493.50 4.00 280.00 10.00 700.00 11.00 770.00
10a  [8-in. DIP CI 350 Inter-connection A 1 Is 6,580.00 6,580.00 8,300.00 8,300.00 15,000.00 15,000.00 9,000.00 9,000.00
10b  [8-in. DIP CI 350 Inter~connection B 1 Is 6,740.00 6,740.00 8,800.00 8,800.00 15,000,00 15,000.00 9,000.00 9,000.00
10¢  |8-in. DIP CI 350 Inter-connection G 1 Is 5,950.00 5,950.00 7,800.00 7.800.00 15,000.00 15,000.00 8,900.00 8,900.00
10d__ [8-in. DIP Cl 350 Inter-connection D 1 Is 6,420.00 6,420.00 7.409.00 7,409.00 15,000.00 15,000.00 8,800.00 8,800.00
1 Dewatering 1 Is 3,715.00 3,715.00 12,000.00 12,000.00 0.00 0.00 2,500.00 2,500.00
12 6-inch House Leads 5 ea 3,500.00 17,500.00 2,000.00 10,000.00 1,000.00 5,000.00 1,300.00 6,500.00
13 Erosion Control 1 Is 5,300.00 5,300.00 6,000.00 6,000.00 15,000.00 15,000.00 5,500.00 5,500.00
14a  |Moffitt Williamson Crossing 1 Is 5,000.00 5,000.00 6,400.00 6,400,00 12,000.00 12,000.00 8,500.00 8,500.00
14b  |Stream Crossing at Sta. 34+00 1 Is 7.200.00 7,200.00 7,200.00 7,200.00 16,000.00 16,000.00 8,500.00 8,500.00
15 As-Built Documents 1 Is 1,100.00 1,100.00 5,000.00 5,000.00 1,000.00 1,000.00 2,500.00 2,500.00
16a  |Seeding & Mulch 7,000 sy 2.60 18,200.00 1.00 7.000.00 2.00 14,000.00 1.20 8,400.00
16b  |{Sed 2,000 sy 4.80 9,600.00 5.00 10,000.00 4.00 8,000,00 11.00 22,000.00
Construction Cost ea $1,859,620.95 $1,924,225.00 $1,974,263.00 $1,984,591.00




Keystone Water Transmission Main, Contract 66A

Keystone Water Transmission Main, Conlract 66A

Deichman Excavating

Veolia Water Indianapolis

Merryman Excavating

Poindexier Excavating

Addenda: 1 P.O. Box 12 Irregular 1220 Walerway Blvc Irregular P.O. Box 905 10443 E. 56th St.  Irregular
Bids Received: December 3, 2008 Logansport, IN 46947 Indianapolis, IN 46206 Woodstock, IL 60098 Indianapolis, In 46236
Item Jones & Henry Engineers, Ltd. Est.
No. Descriplion Quantity | Unit Unit Pr. Amount Unit Pr. Amount Unit Pr. Amount Unit Pr. Amount
1a 1 Is 50,000.00 50,000.00 46,273.00 46,273.00 130,500.00 130,500.00 130,000.00 130,000.00
1b Removal & Repilacement of Existing Fence 1 Is 33,000.00 33,000.00 12,000.00 12,000.00 14,500.00 14,500.00 7.825.00 7.825.00
1c Clearing & Grubbing 1 Is 15,000.00 15,000.00 5,000.00 5,000.00 8,500.00 8,500.00 32,000.00 32,000.00
2 Audio-Video Recording 1 Is 2,185.00 2,185.00 2,167.00 2,167.00 2,300.00 2,300.00 3,750.00 3,750.00
3a 20" Class 250 DIP Waler Main 507 If 150.00 76,050.00 135.14 70,543.98 133.00 67,431.00 113,08 57,331.56
3b 36" Class 250 DIP Water Main 5,696 If 218.00 1,219,928.00 239.81 1,341,976.76 224.00 1,253,504.00 237.85 1,331,008.60
3c onal 36-in DIP 45 deg Fittings 8 If 8,000.00 64,000.00 7,278.18 58,225.44 7,600,00 60,800.00 7,279.00 58,232.00
3d Additional 36-in joint restraints 30 If 1,250.00 37,500,00 3,255.00|" 97,650.00 1,450,00 43,500.00 1,453.00 43,590.00
3e Polyethlene Liner 5,738 If 5.00 23,690.00 3.15 18,074.70 2.00 11,476.00 4.00 22,952.00
3f 3/4-inch Service Connection 16 ea 1,500.00 24,000.00 4,442.34 71,077.44 4,600.00 73,600.00 3,905.00 62,480.00
4a 20"-Butterfly Valve 1 ea 4.000.00 4,000.00 4,408.12 4,408.12 3,825.00 3,925.00 3,716.00 3,716.00
4b 36"-Butterfly valve 3 ea 15,000.00 45,000.00 12,557.54 37,672.62 13,550.00 40,650.00 12,556.00 37,668.00
5a Hydrant Assembly on 20-in. Main 1 Is 5,200.00 5,200.00 4,886.26 4,986.26 5,325.00 5,325.00 4,906.08 4,906.08
5b Hydrant Assembly on 36-in. Main 4 Is 12,000.00 48,000.00 5,358.00 21,432.00 11,850.00 47,400.00 10,073.08 40,292.32
6a 48" Bored Casing with Carrier Pipe 42 If 1,040.00 43,680.00 1,167.00 49,014.00 1,210.00 50,820.00 1,580.24 66,370.08
6b 30" Bored Casing with Carrier Pipe 85 If 510.00 43,350.00 477.00 40,545.00 546.00 46,410.00 2,622.06 222,875.10
7 Special Backfill 4,300 cy 18.00 77,400.00 14.00 60,200.00 19.00 81,700.00 21.00 90,300.00
8a 6" Concrete Drive 600 sf 12.00 7,200.00 7.50 4,500.00 66.00 39,600.00 35.00 21,000.00
8b A" Conc. Walk 160 sf 10.00 1,600.00 5.00 800.00 30.00 4,800.00 22.00 3.5620.00
8c Concrete Curb & Gutter 110 If 50.00 5,500.00 30.00 3,300.00 130.00 14,300.00 114.00 12,540.00
8d Removal of Existing Sidewalk 4,500 If 3.50 15,750.00 4,00 18,000.00 1.00 4,500.00 4.15 18,675.00
9a Aggregate Base (8" & 5) 960 cy 28.00 26,880.00 86.00 82,560.00 34.00 32,640.00 56,00 53,760.00
9b 3" Leveling Course 720 lon 82.92 59,702.40 35.00 25,820.00 97.00 69,840.00 92.00 £6,240.00
9c 1.5" Wearing Course 40 ton 270.00 10,800.00 155.00 6,200.00 388.00 15,520.00 137.00 5,480.00
ad 1" Wearing Course 220 ton 129.11 28,404.20 89.00 19,580.00 126.00 27,720.00 133.00 29,260.00
ge 6" Stone Drive 70 sf 10.00 700.00 22.00 1,540.00 5.00 350.00 21.00 1,470.00
10a 8-in. DIP Cl 350 Inter-connection A 1 Is 10,000.00 10,000.00 11,320.00 11,320.00 14,400.00 14,400.00 15,190.00 15,190.00
10b 8-in. DIP CI 350 Inter-connection B 1 Is 10,000.00 10,000.00 11,445.00 11,445.00 14,600.00 14,600.00 15,380.00 15,380.00
10¢c 8-in. DIP CI 350 Inler-connection C 1 Is 10,000.00 10,000.00 10,630.00 10,630.00 13,400.00 13,400.00 15,875.00 15,875.00
10d 8-in. DIP C1 350 Inler-connection D 1 Is 10,000.00 10,000.00 10,304.00 10,304.00 13,200.00 13,200.00 16,120.00 16,120.00
11 Dewalering 1 Is 5,000.00 5,000.00 6,943,00 6,943.00 4,000.00 4,000.00 23,248.79| 23,248.79
12 6-inch House Leads 5 ea 1,800.00 9,000.00 3,470.00 17,350.00 2,000.00 10,000.00 7,080.00 35,400.00
13 Erosicn Control 1 Is 10,000.00 10,000.00 5,183.00 5,183.00 25,000.00 25,000.00 3,700.00 3,700.00
14a Moffitt Williamson Crossing 1 Is 15,000.00 15,000.00 2,617.00 2,617.00 13,750.00 13,750.00 31,664.49 31,664.49
14b Stream Crossing at Sta. 34+00 1 Is 15,000.00 15,000.00 1,269.00 1,269.00 16,750.00 16,750.00 52,680.00 52,680.00
15 As-Built Documents 1 Is 1,650.00 1,650.00 3,783.00 3,783.00 5,250.00 5,250.00 8,007.00 8,007.00
16a Seeding & Mulch 7,000 2 2.50 17,500.00 3.28 22,960.00 11.75 82,250.00 0.48 3,360.00
16b Sod 2,000 sy 5.00 10,000.00 7.00 14,000.00 17.75 35,500.00 4.25 8,500,00
Construction Cost ea i $2,096,669.60 $2,221,450.32 $2,399,711.00 $2,656,367.02




SUNGARD PENTAMATION, INC - FIXED ASSETS
DATE: 12/04/08
TIME: 09:45:54

SELECTION
SORTED BY

ASSET ID

RDLOCO377
RDLOCO377
RDLOCO377
RDLOCO0377
RDLOCO0377
RDLOCO377
RDLOCO0377
RDLOC0377
RDLOCO0377
RDLOC(O377
RDLOC0377
RDLOC0377
RDLOC0377
RDLOCO377
RDLOCO377
RDLCCO377
RDLOCO377
RDLOC0O377
RDLOCO377
RDLOCO377
RDLOCQ377
RDLOCO0377
RDLOCO377
RDLOCO377
RDLOCO0377
RDLOC0377
RDLOCO377
RDLCCO377
RDLOCO377
RDLCCO377
RDLCCO377
RDLOCO0377
RDLOCO377
RDLOC0377
RDLOCO377
RDLOC0377
RDLOCO377
RDLOCO0377
RDLOCO0377
RDLOC0377
RDLOCO377
ADLOC0377
RDLOCO377
RDLOCO377
RDLOC0377
RDLOCO377
ADLOC0377
RDLOC0377
ADLOCO0377
RDLOCO0377
ADLOC0377
DLOC0377
DLOCO377
DLOC0377
DLOC0O377

CRITERIA: assets.tagno='RDLOC0377' and assets.improvement num like '%'
assets.tagno,assets. improvement_num -

-000
-001
-002
-003
-004
-005
-006
-007
-008
-009
-010
-011
-012
-013
-014
-015
-016
-017
-018
-019
-020
-021
-022
-023
-0214
-025
-026
~Q27
-028
=029
-030
-031
-032
-033
-034
-035
-036
-037
-038
-039
-040
-041
-042
-043
-044
-045
-046
-047
-048
-049
-050
-051
-052
-053
-054

DESCRIPTION

C-260 SHELBORNE ROAD
SURVEY RAB

ROW ENGINEERING
CONSTRUCTICN RAB
INSPECTION

INSPECTION

UTILITY RELOCATION
CONSTRUCTION RAB
INSPECTION
STREETSCAPE RAB
CONSTRUCTION RAB
STREETSCAPE DESIGN
CONSTRUCTION RAB

ROW SERVICES
INSPECTION

LANDSCAPE CONSTRUCTIO
CONSTRUCTION RAB
DESIGN SHELBORNE 116-
LANDSCAPE CONSTRUCTIO
INSPECTION

RCW SERVICES
LANDSCAPE CONSTRUCTIO
CONSTRUCTION RAB
DESIGN

INSPECTION

LANDSCAPE CONSTRUCTIO
CONSTRUCTICN RAB
INSPECTION RAB
ADVERTISE BIDS
CONSTRUCTION RAB

ROW SERVICES
INSPECTION

DESIGN

LANDSCAPE CONSTRUCTIO
CCONSTRUCTION RAB

ROW SERVICES
INSPECTION

DESIGN

DESIGN

CONSTRUCTION
CBSERVATION

ROW SERVICES
CONSTRUCTION
OBSERVATION

DESIGN

DESIGN

CONSTRUCTION OBSERVAT
ARCHITECTURAL SERVICE
ROW SERVICES
CONSTRUCTION
OBSERVATION

ROW SERVICES

DESIGN

ROW SERVICES

ROW SERVICES

CATEGORY STATUS

LOCALRD
LOCALRD
ROW

LOCALRD
LOCALRD
LOCALRD
LOCALRD
LOCALRD
LOCALRD
LANDSCA
LOCALRD
LANDSCA
LOCALRD
LOCALRD
LOCALRD
LANDSCA
LOCALRD
LOCALRD
LANDSCA
LOCALRD
ROW

LANDSCA
LOCALRD
LCCALRD
LOCALRD
LANDSCA
LOCALRD
LOCALRD
LOCALRD
LOCALRD
ROW

LOCALRD
LOCALRD
LANDSCA
LOCALRD
LOCALRD
LCCALRD
LOCALRD
LCCALRD
LOCALRD
LANDSCA
LOCALRD
LOCALRD
LANDSCA
LOCALRD
LOCALRD
LANDSCA
LANDSCA
LOCALRD
LANDSCA
LANDSCA
LCCALRD
LOCALRD
LOCALRD
LOCALRD

ACTIVE
ACTIVE
ACTIVE
ACTIVE
ACTIVE
ACTIVE
ACTIVE
ACTIVE
ACTIVE
ACTIVE
ACTIVE
ACTIVE
ACTIVE
ACTIVE
ACTIVE
ACTIVE
ACTIVE
ACTIVE
ACTIVE
ACTIVE
ACTIVE
ACTIVE
ACTIVE
ACTIVE
ACTIVE
ACTIVE
ACTIVE
ACTIVE
ACTIVE
ACTIVE
ACTIVE
ACTIVE
ACTIVE
ACTIVE
ACTIVE
ACTIVE
ACTIVE
ACTIVE
ACTIVE
ACTIVE
ACTIVE
ACTIVE
ACTIVE
ACTIVE
ACTIVE
ACTIVE
ACTIVE
ACTIVE
ACTIVE
ACTIVE
ACTIVE
ACTIVE
ACTIVE
ACTIVE
ACTIVE

CITY OF CARMEL
FIXED ASSETS LISTING

ACQUIRED COND

12/09/04
05/01/06
09/14/06
11/01/06
11/01/06
01/09/07
01/09/07
01/09/07
02/09/07
02/09/07
02/09/07
03/09/07
03/09/07
03/09/07
03/09/07
05/10/07
05/10/07
05/10/07
05/10/07
05/10/07
05/10/07
06/12/07
06/12/07
06/13/07
07/10/07
07/10/07
07/10/07
07/10/07
11/01/06
11/01/06
11/01/06
11/01/086
08/10/07
08/10/07
08/10/07
08/10/07
08/10/07
09/11/07
10/10/07
10/10/07
12/10/07
12/10/07
01/10/07
02/10/08
03/10/08
04/10/08
06/10/08
06/10/08
06/10/08
05/10/08
071/22/08
07/22/08
08/10/08
08/10/08
09/10/08

FUNCTION ACTIVITY

INFRA
INFRA
INFRA
INFRA
INFRA
INFRA
INFRA
INFRA
INFRA
INFRA
INFRA
INFRA
INFRA
INFRA
INFRA
INFRA
INFRA
INFRA
INFRA
INFRA
INFRA
INFRA
INFRA
INFRA
INFRA
INFRA
INFRA
INFRA
INFRA
INFRA
INFRA
INFRA
INFRA
INFRA
INFRA
INFRA
INFRA
INFRA
INFRA
INFRA
INFRA
INFRA
INFRA
INFRA
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ANNEX

BD$72M
BDS$72M
BDS$72M
BDS72M
BD$72M
BD$72M
BD$72M
BD572M
BD$72M
BD$72M
BDS$T72M
BDS72M
BDS72M
BDS72M
BDS72M
BDST72M
BDS72M
BD$72M
BDS72M
BD$72M
BD$72M
BD$72M
BDS$72M
BD$72M
ANNEX

BDS$72M
BDS$72M
BDS$72M
BDS$72M
BDS72M
BD$S72M
BDS72M
BD$72M
BDS72M
BDS$72M
BD$72M
BD$72M
BD$72M
BDS72M
BDS$72M
BD$72M
BDS72M
BDS72M
BD$72M
BDS72M
BD$72M
BD$72M
BDS72M
BD$72M
BD$72M
BD572M
BD$72M
BDS$72M
BD$72M

DEPT

1150
1150
1150
1150
1150
1150
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1150
1150
1150
1150
1150
1150
1150
1150
1150
1150
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1150
1150
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1150
1150
1150
1150
1150
1150
1150
1150
1150
1150
1150
1150
1150
1150
1150
1150

PAGE NUMBER:

REPOR210
LOCATION COST
SHELB 112778.10
ROUNDS 107560.00
ROUNDS 7500.00
ROUNDS 410066.00
ROUNDS 44132.00
ROUNDS 38361.00
ROUNDS 9229.00
ROUNDS8 538000.00
ROUNDS 22723.00
ROUNDS 6800.00
ROUNDS 73862.00
ROUNDS 10200.00
ROUNDS 8061.00
ROUNDS8 5235.00
ROUNDS 6737.00
ROUNDS 730.00
ROUNDS 189107.00
SHELB 42539.00
RCUND8 158156.00
ROUNDS8 16753.00
SHELB 1000.00
ROUNDS 81674.00
ROUNDS 212164.00
SHELB 34160.00
ROUNDS 3291.00
ROUNDS 1860.00
ROUNDS 7282.00
ROUNDS 22642.00
ROUNDS 75.00
ROUNDS 199257.00
ROUNDS 14300.00
ROUNDS 21726.00
SHELB 28244.00
ROUNDS 716.00
ROUNDS 24120.00
ROUNDS 293.00
ROUNDS 285.00
SHELB 18743.00
SHELB 6000.00
SHELB 220.00
SHELB 20.00
SHELB 850.00
ROUNDS 198723.00
SHELB 160.00
SHELB 12020.00
SHELB 4724.00
SHELB 200.00
SHELB 29882.00
SHELB 7650.00
SHELB 25839.00
SHELB 43.00
SHELB 850.00
SHELB 20000.00
SHELB 4400.00
SHELRB 1375.00



SUNGARD PENTAMATION, INC - FIXED ASSETS
DATE: 12/04/08
TIME: 09:45:54

SELECTION CRITERIA: assets.tagno='RDLOC0377' and assets.improvement num like '%’'

SORTED BY assets.tagno,assets.improvement num

ASSET ID DESCRIPTION CATEGORY
RDLOCO0377 -055 DESIGN LOCALRD
RDLOC0377 -056 DESIGN LOCALRD
RDLOCO377 -057 ROW SERVICES LOCALRD
RDLOC0377 -058 ROW SERVICES LOCALRD
SORT GROUP TOTAL 5% RECORDS SELECTED
REPORT TOTAL 59 RECORDS SELECTED

STATUS

ACTIVE
ACTIVE
ACTIVE
ACTIVE

CITY OF CARMEL
FIXED ASSETS LISTING

ACQUIRED COND

09/10/08
11/10/08
11/10/08
10/10/08

FUNCTION ACTIVITY

INFRA
INFRA
INFRA
INFRA

BDS72M
BDS$72M
BDS72M
BDS72M

DEPT

1150
1150
1150
1150

PAGE NUMBER:

REPOR210
LOCATION cosT
SHELB 7098.32
SHELB 12397.00
SHELB 12500.00
SHELB 34265.00

2,859,577.42
2,859,577.42



